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STATEMENT OF WORK FOR THE
REBUILD OF THE
NIGHT VISION SIGHT, AN/PVS-4
NSN 5855-00-629-5334

1.0 SCOPE. This Statement of Work (SOW), establishes and sets forth tasks and identifies the
work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the Rebuild} in the rebuild effort of
the Night Vision Sight, AN/PVS-4, from hereafter will be referred to as AN/PVS-4. This
document contains requirements to restore the AN/PVS-4 to Condition Code "A." Condition
Code A is defined as "serviceable/issuable without qualification, new, used, repaired or
reconditioned materiel which is serviceable and issuable to all customers without limitation or
restriction, including materiel with more than six months shelf-life remaining."

1.1 Background. Rebuild is defined as "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subseguent
reassembly of the items."

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standard

MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

T™ 11-5855-213-23&P Organizational, Direct Support and General Support
Maintenance Manual, Night Vision Sight, AN/PVS-4

AGO00000573 Special Packaging Instruction

DoD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel

from the Federal Supply System
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DMWR 11-5855-213 CECOM Depot Maintenance Work Requirement

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards.

ANSI/ISO/ASQC Q9003-1994 Quality Systems-Model for Quality Assurance in
Final Inspection and Test

ANSI/EIA-649 National Consensus Standards for Configuration
Management

Copies of Military Specifications and Standards are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, telephone (215) 697-2179 or DSN 442-2179, or
http://www.dodssp.daps.mil. Copies of other government documents and publications required
by contractors in connection with specific SOW requirements shall be obtained through the
Weapon System Manager: Supply Chain Management Center, Attn: Weapon System Manager
(Code 576-1), 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial
telephone number (229) 639-6548 or DSN 567- 6548. Copies of engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: Code 583-1, 814
Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone number (229)
639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect,
diagnose, restore, and test the AN/PVS-4. Rebuild will be in accordance with DMWR 11-5855-
213 and upon completion of rebuild, the subject item shall be Condition Code "A".

3.2 Dctail Tasks. The following tasks describe the different phases [or rebuild of the
AN/PVS-4.

a. Hardware

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners, mandatory replacement iterns, safety, and one-time use items, etc., in
accordance with the rebuild. Unserviceable would include any of the above that failed to
function properly.
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(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibated.

3.2.1 Inspection, Testing and Acceptance

a. Inspection, Testing and Acceptance of the AN/PVS-4 shall be conducted in accordance
with DMWR 11-5855-213 and TM 11-5855-213-23&P.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of final acceptance. Acceptance tests shall
be held at MCLB Albany or MCLB Barstow. Marine Corps Systems Command (CBG), Albany,
Georgia, representatives shall be given a minimum of two weeks notice prior to commenccment
of acceptance testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. Marine Corps Systems Command {CBG), Albany, Georgia, representatives
may require the Contractor to repeat tests or portions thereof, if the original tests fail to
demonstrate compliance with this SOW.,

d. Acceptance testing on all AN/PVS-4’s repaired under the provisions of this SOW shall
be accomplished in accordance with TM 11-5855-213-23&P.

3.2.2 Packaging, Handling, Storage, and Transportation (PHS&T).

a. The contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. The Night Vision Sights are delivered in their
reusable storage/shipping containers and therefore will be prepared for shipment and storage in
accordance with the requirements of Special Packaging Instruction AG00000573, which may be
obtained from Supply Chain Management Center, Storage and Distribution Department (580),
Suite 20320, 814 Radford Blvd., Suite 20330, Albany, Georgia 31704-0320, telephone
commercial (229) 639-6786 or DSN 567-6786.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery
of the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated

with shipping the subject equipment to and from the Contractor.

3.3 Configuration Management
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The contractor shall apply configuration control procedures to established configuration items.
The contractor shall not implement configuration changes to an item’s documented performance
or design characteristics without prior written authorization. Ifit is necessary to temporarily
depart from the authorized configuration, the contractor shall prepare and submit a Request for
Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this
configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM).

GFE is government owned equipment authorized by contract for use by a commercial/
Government contractor. It is neither consumed during production nor incorporated into any
product. GFM is materiel furnished to a contractor that will be consumed during the course of
production or incorporated into product being manufactured/remanufactured under a contract/
statement of work. In the event the Marine Corps does have GFE/GFM requirements, the
Management Control Activity (MCA/573-2), Marine Corps Logistics Bases, Albany, Georgia,
will coordinate required GFE and will maintain a central control on Marine Corps assets in the
Contractor’s possession. The MCA will forward a GFE Accountability agreement to the
Contractor Facility for signature to establish a chain of custody and property responsibilities for
Marine Corps assets. The Contractor shall report receipt of all GFM and report consumption of
GFM to the MCA.

3.5 Contractor Furnished Materiel (CFM)

The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished Materiel
(NAVICPINST 4491.2A). In the event that Contractor Furnished Materiel is required for repair
parts, the contractor shall requisition through the DoD Supply System. DoD 4000.25-1-M,
(MILSTRIP) Chapter 11, authorizes contractors to requisition through the DoD Supply System.

3.6 Quality Assurance Provisions

The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to the
requirements of ANSI/ISO/ASQC Q9003-1994, Quality Systems - Model for Quality Assurance
in Final Inspection and Test. The program shall ensure quality throughout all areas to include
processing, assembly, inspection, test, maintenance, and preparation for delivery and shipping.
Unless otherwise specified in the contract, the contractor shall be responsible for performance of
all inspection requirements. Martne Corps Systems Command (CBG), Albany, GA, reserves the
right to perform any of the inspections set forth in the contract where such inspections are
deemed necessary to assure products and services conform to the prescribed requirements. The
Contractor shall provide an Inspection and Test Plan.

3.7 Acceptance.

The performance of the Contractor and the quality of work delivered, including all equipment
furnished and documentation written or compiled, shall be subject to in-process review and
inspection during performance. Inspection may be accomplished in-plant or at any work site or
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location, and Marine Corps representatives shall be permitted to observe the work or to conduct
an inspection. Final inspection and acceptance testing shall be conducted at the Contractor's
Facility. Final acceptance shall be conducted on 100 percent of items to verify that the umits
meet ali requirements.

3.8 Rejection

Failure to comply with any of the specified requirements listed herein shall be reason for
rejection by Marine Corps Systems Command (CBG), Albany, representative. The Contractor
shall, at no additional cost to Marine Corps Systems Command (CBG), Albany, Georgia, correct
the deficiencies and repeat the verification until an acceptable compliance with acceptance test
procedures is demonstrated.

4.0 REPORTS

4.1 Monthly Progress Reports. The Contractor shall provide Monthly Progress Reports
summarizing the progress and status of the Rebuild Program.




CONTRACT DATA REQUIREMENTS LIST

(! Data Item)

Form Approved
OMB No. 17040188

The Public reporting burden Tor this collection ol inlermation 1 auihorized (0 averdge 110 ROUrs per Tesponse, mcluding the Hime Jor 1
ining the data needed. and completing and reviewing the cellection of information. Send cornments regarding this burden estim;

lddresses. Send completed form te the Government issuing Centract Officer for the contract/PR No. listed in black E

eviewing instructions , searching exsting data sources, gathening and
ate or any other aspect of this collection of information. including

kuggestions for reducing this burden, o Department of Defense, Washington Headquarters Services, Directorate for [nformation Operations and Repons 1215 Jefferson Davis Highway, Suite 1204,
lArlington, VA 22202-4302 and 1o the Office of Management and Budget. Paperwork Reduction Project (6704-0188), Washington. DC 20503, Please DO NOT RETURN your form 1o cither of these

ATCONTRACT LINE [TEM NO. B EXHIBIT C. CATEGORY:
TDP

™ Other XXX

. SYSTEM/TTEM
Night Vision Sight, AN/PVS-4

. CONTRACT/PR No.

F CONTRACTOKR

I DATATIEM No. [2 TITLL CH DATA TTEM

A0 Contractor’s Progress, Status, and Management Report

JSUBTITLE

Monthly Progress Report

[ AUTAORITY (Data Acquisition Documetid 7o.] T CUNTHRACT REFERENCE 5 REGQUIRING OFFICE 18 ESTIMATED
TOTAL PRICE
DI-MGMT-80227 SOW 4.1 MARCORLOGBASES (833}
7. DD 250 RE} 9 THST STATEMENT 10 FREQULNCY 12 DATE OF FTRST SUBMISSIONT T4 DISTRIBUTION
LT REQUIRED MTHLY See Blk 16 b TOPTES
8 AFFTODE A T ASOFDATE T3 DATE OF SUBSEQUENT a ADDRESSEE FINAL
SUBMISSION Draft T Wepio
See Blk 16
16 REMARKS MCLBA (833-2) Y 1 0
Contractor format is authorized.
Block 4 — Tailor DI-MGMT-80227 as follows: Delete paragraphs 10.3g, 10.3h,
10.31, 10.34, 10.3k, and 10.3n.
Block 12 — The reporting period shall be from the first to Iast business day of ‘
each month. Initial submission shall be 60 days after contract. !
Block 13 — Subsequent submissions shall be 10 days after the last business day
of each month. ;
Distribution Statement A: Approved for public release, distribution is unlimited.
T3 TOTAT 0 T 0 |
G PREP;I\RED BY: H. DATE [ APFROVED BY: L DATE 3
“ECh [L/LC’( < 2y M o ; . :44/,”.4 s u_,‘/«(,(,/ 7T |
DD FORM 13251, AUG 96 (E0) PREVIOUS T YEE USED / Page T of T Pages |
Designed using Perform Pro, WHS/Dor. Aup 96 '



CONTRACT DATA REQUIREMENTS LIST

(1 Data Hem)

Form Approved
OMB No. 1704-0188

addresses. Send completed form to the Government issuing Contract Officer for the conmract/PR No fisted in black E

he Public reperting burden for this collection of information is autharized to average |10 hours per response, including the time for reviewing instrections | searching ¢xisting data sources, gathering and
aintaining the data needed, and completing and reviewiny the collection of information. Send coinments regarding this burden estimate or any other aspect of this collection of information, including
supgestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for [nformation Operations and Heports 1214 Jefferson Davis Highway, Suite 1264,
Arlington, VA 22202-4302 and 1o the Office of Management and Budget. Paperwark Reduction Project (0704-0188), Washington, DC 20503 Please DO NOT RETURN vour form to erther of these

A. CONTRACT LINE ITEM NO. B. EXHIBIT C.CATEGORY:
TDP

™ Other XXX

D. SYSTEMATEM
Night Vision Sight, AN/PVS-4

E. CONTRACT/PR No.

F. CONTRACTOR

1. DATA ITEM No. 32. TITLE OF DATA ITEM

501 Request for Deviation (RFD)

3. SUBTITLE

Configuration Management

4. AUTHORITY (ata Acguisitton fcnment No.}

DI-CMAN-80640C

5. CONTRACT REFERENCE

Paragraph 3.3

& REQUIRING OFFICE

MARCORLOGBASES (583)

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14, NDISTRIBUTION

LT REQUIRED

AS REQ See Blk 16

8 AFP CODE A 11, AS OF DATE i3. DATE OF SUBSEQUENT

SUBMISSION

b. COPIES

“I7. PRICE GROUP |

I8 ESTIMATED
TOTAL PRICE

a2 ADDRESSEE FINAL

Liaft Reg Repro

16. REMARKS

MCLBA (583-1) 0 1 0

Blk 4: Contractor format is authorized and shall be submitted in .doc and .pdf

format.

Blk 10 & 12: RFDs shall be submitted to obtain authorization to deliver

nonconforming material which does not meet the prescribed configuration

ldocumentation.

RFDs will be reviewed and disposition determined within 30 calendar days

upon receipt by the government.

RFDs shall be transmitted via e-mail to the foliowing address:

mbmatcomconfismhgmnt{@matcom.usme. mit

Distribution Statement A: Approved for public release, distribution is unlimited.

/

15. TOTAL 0 1 1]

H. DATE

1. APPROVE Y:
125401 ) //VB

e .}C/“%C ‘/

J.DATE
LY

Wi/

FORM 1423-1, AUG 96 (EG) f PREVIOUS EBFITON MAY BE USED

Page | of 1 Pages
Designed using Perform Pro, WHS/D/or, Aug 96




